
WEBSITE REDESIGN · PHASE 1

A site that wins the GC's vetting call.

A modern, search-ready website built around how site-work GCs actually decide who to call. Replaces the current Wix site with something you're proud to point to, and that ranks where Largent's prospects look.

PREPARED FOR

Chase Largent, Owner
Largent Land Management
Advance, NC

PREPARED BY

Justin Ledwein
Niewdel
Fort Mill, SC

VALIDITY

30 days from issue
Pricing locked through
June 22, 2026

Phase 1: Website Redesign

A complete rebuild of largentlandmanagement.com. Designed, written, and structured to do two jobs: convince GCs vetting you for the first time that Largent is a serious site-work partner, and rank when those same GCs (and new prospects) search for grading, storm drain, and utility work in your area.

CAPABILITY	WHAT YOU GET
Modern homepage	A clean, professional homepage that mirrors the structure of the HD Grading site and positions Largent as a site-work GC, not a general contractor. Hero, services overview, recent work, and a contact CTA. Built to load fast and read clean on phone or desktop.
Service pages	Dedicated pages for each service line Largent actually sells: site grading, storm drain, public utilities (water and sewer), and demolition. Each page describes the work, calls out the kind of project it fits, and feeds the SEO strategy below.
Service-area SEO pages	One page per target service area (Burlington, Greensboro, Winston-Salem, High Point, Advance, plus any others we agree on in scoping). This is the pattern that's ranking HD Grading. When a GC searches "grading contractor [town]," Largent surfaces.
Portfolio page	A real portfolio of completed jobs, designed to showcase drone footage from your videographer. Built to swap in new footage as it arrives without redesigning the page, so we don't block launch on shoots that aren't done yet.
About / team	A short About page that names Chase, the company's focus, and the story behind it. Gives GCs a face to the name on a quick scan.
Contact	A contact form that captures lead intent (project type, location, timeline, contact info) and lands directly in your inbox. Designed so it can later feed Phase 2's CRM intake when that ships.
On-page SEO foundation	Titles, meta descriptions, structured data, and on-page copy tuned for the keywords that matter in site-work, and for the local intent that drives GC search behavior. Sets the ranking foundation the ongoing SEO program (below) builds on.
Domain migration	We migrate largentlandmanagement.com off Wix and onto production-grade hosting at launch. Zero downtime for visitors.

CAPABILITY	WHAT YOU GET
Profile setup	One-time setup of your Google Business Profile, Facebook page, and LinkedIn page. Pick any combination of the three; we'll get them stood up, branded, and linked to the new site at launch. Setup only. Ongoing posting and management is on you.
Launch + training	Launch coordinated with you. Quick walkthrough so you (and anyone on your team) understand how the site runs and how to submit changes to us.

Not in Phase 1: *The CRM, pipeline view, proposal automation, and earthwork bid import. Those are Phase 2. This proposal covers the website only.*

Optional add-on

Priced separately so you can decide independently of the build. Highly recommended. The ranking work above means basically nothing without monthly updates.

Monthly upkeep + SEO program

\$499 / MONTH

Ongoing content updates, technical maintenance, security patches, hosting and domain fees (your domain stays on Niewdel infrastructure, so there's no separate hosting or registrar bill to pay), and active SEO work: keyword tracking, new content per service area, Google Analytics traffic tracking, and a monthly report delivered to your inbox covering keyword rankings and site traffic. Month-to-month, cancel anytime with 30 days notice.

Timeline

4-6 weeks from kickoff to launch, depending on content turnaround.

- **Week 1:** Kickoff, content audit, design direction lock. We confirm the page list, service-area target set, and visual reference points.
- **Weeks 2-4:** Design and build. Iterative check-ins along the way so we catch direction issues early instead of at the end.
- **Week 5:** Content population, drone footage integration as available, SEO foundation work.
- **Week 6:** Domain migration and launch coordinated with you. On call for the first 48 hours post-launch.

Investment

Phase 1 website build

\$4,999

ONE-TIME

Complete website redesign covering everything in the Phase 1 scope above: homepage, service pages, service-area SEO pages (up to six), portfolio, about, contact form, on-page SEO foundation, domain migration, launch, and training. 4-6 weeks from kickoff to launch.

Monthly upkeep + SEO program

OPTIONAL

\$499

PER MONTH

Ongoing maintenance, hosting and domain fees, content updates, and active SEO work. Starts the month after launch. Month-to-month, 30 days notice to cancel. If you elect this, the handoff fee below is skipped.

Final delivery and ownership transfer

ONLY IF NO PROGRAM

\$999

ONE-TIME AT HANDOFF

Skipped if you elect the monthly program. If you'd rather own the site outright, this transfers full source code and migrates the domain to your own Vercel account. After this you own everything outright and manage the domain, hosting, and SEO on your own accounts. No further fees to Niewdel.

Phase 1 build: \$4,999 one-time. Then either \$499/month on the program, or a one-time \$999 handoff to own it outright. Pick one after launch.

PAYMENT TERMS

- **Build fee:** 50% upfront (\$2,499.50) to begin work, 50% (\$2,499.50) at launch.
- **Program (if elected):** \$499 invoiced monthly, starting the month after launch.
- **Handoff fee (if elected):** \$999 invoiced at the time of transfer.
- Payment by ACH or check mailed to Niewdel. ACH preferred.

Your two paths after launch

Pick one. The choice doesn't have to be made at signing; you can decide after the site is live and you've seen how the work plays out.

1. Continue on Niewdel infrastructure at \$499/month. Hosting, domain on our Vercel account, content updates, active SEO work, and ongoing maintenance all stay on us. Same rate as the optional program above. Month-to-month, 30 days notice to cancel. No handoff fee.

2. Take ownership at \$999 one-time. We transfer full source code and migrate the domain from Niewdel's Vercel account to your own Vercel account. After this you own the site outright and manage the domain, hosting, and any future SEO work on your own accounts. No further fees to Niewdel.

The bigger roadmap

The website is Phase 1. The pieces below are scoped separately after Phase 1 ships, so each one reflects what we've actually learned from the prior phase, not a guess up front.

PHASE 2

Custom CRM (pipeline, proposals, work orders)

A web app that replaces the office whiteboard, pulls leads from the new website's contact form, generates proposals with Largent's standard line items, and produces work orders for field crews. Scoped after the website is live.

PHASE 2.5

Earthwork bid automation (R&D)

Import Carlson Takeoff Suite PDFs to auto-populate earthwork bid line items. Pairs with the CRM. Requires a parallel R&D track to capture the bidding logic, kicked off during Phase 1 so it's ready when you are.

Liability & security

Niewdel is responsible for the website's code, content management configuration, and security posture during the build and (if elected) the program period. Hosting on production-grade infrastructure with HTTPS, regular security patching, automated backups, and uptime monitoring.

Niewdel is not responsible for third-party service outages (registrar, hosting providers); Largent's own domain or account credentials; modifications you or your team make after launch or after handoff; content liability for material you provide; or indirect, consequential, or punitive damages.

Liability cap: Niewdel's total liability is capped at the greater of total fees paid under this agreement at the time the claim arises or the build deposit actually paid. Survives termination.

Largent Land Management's obligations: Maintain reasonable security on the accounts you control (registrar, Google Business Profile, any analytics access, and your own Vercel account post-handoff). Notify Niewdel within 24 hours of any suspected compromise on your side.

Next steps

1. Review this proposal. Send questions back any time.
2. Sign below and pay the 50% build deposit of **\$2,499.50** (ACH preferred, check by mail accepted).
3. We schedule a 60-minute kickoff call to lock the page list and design direction.
4. 4-6 weeks later your new site is live. Then pick one of the two paths after launch.

Approval window: Pricing held for 30 days from proposal date. If we kick off by June 22, 2026, the timeline above stands. After that, scheduling depends on capacity.

AUTHORIZED SIGNATURE

DATE

Chase Largent

Largent Land Management

Niewdel · AI Automation · Fort Mill, SC