
LEAD GEN TOOL · DISCOVERY + BUILD

The right leads. The right conversation.

A lead generation tool built around Schneider Tree Care's ICP, paired with Sandler-aligned call and email scripts. Run by your team, on your schedule. Optional agent upgrade if you want autonomous lead pulls.

PREPARED FOR

Chris Green
Schneider Tree Care

PREPARED BY

Justin Ledwein
Niewdel, LLC
Fort Mill, SC

VALIDITY

30 days from issue
Pricing locked through
June 12, 2026

The situation

Your team is prospecting, but too much time goes into pulling lists, filtering bad data, and chasing leads that were never going to fit Schneider's profile. Apollo and Hunter are powerful databases, but they only produce clean output when you tell them precisely what to look for. Without a defined ICP and a disciplined filter set, you're paying for data you don't use.

The second piece is what happens after a lead is identified. Cold outreach without a system turns into noise. Your team needs a consistent way to open the conversation, qualify the prospect, and move them through the pipeline. That's where Sandler comes in, and that's why a Sandler-aligned playbook is built into this engagement.

This proposal covers a lead generation tool built around your ICP, with a Sandler-aligned conversation framework wired into the workflow. It is a tool, not an agent. That distinction matters and I want to address it directly.

Tool by default, agent if you want it

The base config is a tool. Someone on your team clicks Run, the tool pulls leads matching your criteria, and the team works the list. Every decision stays with the team. The tool does not email, does not call, does not move anything to a CRM on its own.

If you want autonomy, the agent upgrade (\$2,500 one-time, priced in the Investment section) turns scheduled lead pulls on. The system runs against your ICP on a cadence you set, new leads land in the dashboard, and your team gets notified. Outreach stays manual either way. The agent decides when to pull and what to surface; it doesn't decide what to say.

You can take the agent upgrade at signing or layer it in later at the same price. If you're not sure which way to go, starting with the tool and adding the agent once you've seen real lead flow is a reasonable path.

What I heard you need

- A tool, not an autonomous agent. Your team controls when it runs and what happens with the output.
- A defined ICP before we touch Apollo or Hunter, so the team isn't sorting noise.
- Apollo and Hunter integrated with your filter rules. Paid plans on your accounts, billed to you directly.
- Call and email scripts tied to Sandler methodology so outreach is consistent across the team.
- A simple interface anyone on the team can use. No command line, no technical handoff.
- Five months of support after launch to refine the tool as you find what works.

Scope

CAPABILITY	WHAT IT DOES
ICP discovery	Week 1. We define exactly what a good lead looks like for Schneider: industry, company size, geography, signals to chase, signals to exclude. The output is a written ICP document plus a translated filter set we plug directly into Apollo and Hunter. This is the work that prevents the bad-lead problem upstream.
Apollo integration	The tool pulls leads from Apollo using your defined filter rules, on your paid Apollo account. You stay in control of the seat and the data.
Hunter integration	Email enrichment for the leads pulled from Apollo. Verified emails with confidence scoring — catch-all addresses get filtered out before they hit your list.
Custom web dashboard	Your team logs in, picks the segment or ICP variant, clicks Run, and gets a lead list. No command line, no technical setup, no separate app to install. Built so anyone on the team can use it.
Lead export	Pulled lists download as CSV. Use them however your team works leads today. No CRM lock-in.
Sandler call scripts	Pre-call planners, opening scripts, pain funnel questions, up-front contracts, and objection handling. Included in the build.
Sandler email templates	Cold outreach, follow-up sequences, and re-engagement templates mapped to Sandler stages.
Team training	One training session at launch covering ICP, running the tool, exporting leads, and using the Sandler scripts in the field.

NOT INCLUDED (INTENTIONALLY)

- **Autonomous outreach.** No automated emails, no automated dialing. Your team works the list.
- **CRM integration.** Leads export to CSV. A direct CRM push is a future-phase addition.
- **Call recording or real-time transcript capture.** The Sandler piece is templates and frameworks, not live call capture.
- **Data sources beyond Apollo and Hunter.** Those two cover the use case at this stage.

What we're building it with

Built on a stack that's transparent, modifiable, and ownable. Nothing proprietary that locks you in.

COMPONENT	WHAT IT DOES
n8n workflow engine	Open-source automation platform. Runs the lead pull workflow. Visual and modifiable, so the support window stays cheap when something needs to change.
Apollo API	The lead source. Companies and contacts. Filtered by your ICP rules. Runs on your paid Apollo account.
Hunter API	Email validation for the contacts pulled from Apollo. Runs on your paid Hunter account.
Railway	Deployment platform for the web dashboard. Modern, reliable, and inexpensive. Niewdel hosts it during the support window. Self-hostable on your own Railway account at handoff.
Supabase	Managed Postgres backend for storing pulled leads, ICP filter configurations, and run history. Multi-user, concurrent reads and writes, and a built-in admin UI. Self-hostable on your own Supabase account at handoff.
Web dashboard	The team's entry point. Login, pick filters, click Run, download CSV. Runs on Railway during the support window.

COMPONENT	WHAT IT DOES
Sandler playbook	Custom call scripts, email templates, and objection handling tuned to Schneider's market. Sandler methodology integrated throughout. Delivered as written assets your team uses alongside the tool.

How this gets built

WEEK 1	Discovery ICP definition workshop with you and Chris. Map Schneider's ideal customer in detail. Translate the ICP into a filter set we can plug into Apollo and Hunter. Configure API access on your accounts. Sandler playbook work kicks off in parallel.
WEEKS 2-3	Build Develop the dashboard. Wire up Apollo and Hunter integrations. Build the filtering logic and lead export. Iterative check-ins so we catch direction issues early instead of at the end.
WEEK 4	Testing & launch Run test pulls against your ICP. Tune filters based on actual lead quality, not theoretical quality. Sandler playbook finalized. Training session and cutover. On call for the first week post-launch.

Timeline: 4 weeks from kickoff to launch. Months 2 through 6 are the support retainer.

Investment

Build fee (base)

\$7,500

ONE-TIME

One-time. Includes Week 1 ICP discovery, dashboard build, Apollo and Hunter integration, filtering logic, lead export, team training, launch, and the Sandler methodology playbook (call scripts, email templates, pain funnel, objection handling). 4-week delivery.

Agent upgrade OPTIONAL

\$2,500

ONE-TIME

Turns the tool into an agent. Scheduled lead pulls run automatically against your ICP on a cadence you set. New leads land in the dashboard and trigger a notification. Outreach stays manual. Can be added at signing (adds ~1 week to timeline) or scoped in later at the same price.

Support retainer

\$750

PER MONTH · 5 MONTHS

Months 2 through 6. Tool tweaks, ICP refinement, filter adjustments, bug fixes, hosting on Niewdel infrastructure, and on-call availability. Out of scope: new features, new data sources, new integrations.

Handoff fee

\$1,500

ONE-TIME AT HANDOFF

One-time, at the end of Month 6. Full code transfer, deployment package, database export, documentation, and a handoff session walking your developer or operator through the system. After this, you own the tool outright on your own Railway and Supabase accounts.

6-month totals by configuration

CONFIGURATION	BUILD	6-MONTH TOTAL
Base tool Tool the team runs on demand	\$7,500	\$12,750
Base + agent upgrade Scheduled autonomous lead pulls	\$10,000	\$15,250

Both totals include the build, 5 months of support (\$3,750), and the handoff fee (\$1,500). Agent upgrade can be added at signing or deferred and added later at the same \$2,500 price.

Payment terms

- **Build fee:** 50% upfront to begin the work, the remaining 50% paid at launch. Deposit varies by configuration: \$3,750 (base) or \$5,000 (with agent upgrade).
- **Support retainer:** \$750 invoiced monthly, starting the month after launch.
- **Handoff fee:** \$1,500 invoiced at the completion of Month 6, at handoff.

What's not in the price

The pricing above covers discovery, build, training, and 5 months of support. Third-party software costs are billed directly to your accounts by those providers, the same way you pay for any other tool today.

Ongoing third-party costs

SERVICE	ESTIMATED COST	WHO BILLS YOU
Apollo Lead database (paid plan)	\$59-\$149/user/month Tier depends on seats and pull volume	Apollo, on your account
Hunter Email enrichment (paid plan)	\$34-\$104/month Starter through Business tier	Hunter, on your account
Railway + Supabase During support window	Included in retainer	Niewdel through Month 6
Railway Dashboard hosting, after handoff	~\$5-20/month Hobby through Pro tier	Railway, on your account
Supabase Database, after handoff	Free or ~\$25/month Free tier likely covers your volume; Pro for production	Supabase, on your account

Pricing note: All third-party pricing reflects published rates as of May 2026. Vendors adjust periodically. Verify current pricing before signing so what you plan for matches what they actually charge.

REALISTIC MONTHLY SOFTWARE COST

During the build and support window plan for roughly **\$93-\$253/month** in third-party software, almost entirely Apollo and Hunter. Railway and Supabase are on Niewdel through Month 6. After handoff add **~\$5-\$45/month** for Railway and Supabase on your accounts. Total post-handoff stays in the same range as today.

After Month 6

Month 6 closes with the handoff. From there you have a few directions.

PATH 1 · DEFAULT

Take ownership

The handoff fee at the end of Month 6 transfers everything: the code, the deployment package, the database, the documentation, and a working session with whoever will run it on your side. From that point on you run the tool on your own Railway and Supabase accounts. No more Niewdel invoices.

PATH 2 · OPTIONAL

Add the agent upgrade

If you didn't take the agent upgrade at signing and want to add it later, the price stays at \$2,500 one-time. You can layer it on during the support window or after handoff. Outreach stays manual either way; the agent just decides when to pull and what to surface.

PATH 3 · AVAILABLE

Continue with Niewdel-managed hosting

If you'd rather not take over hosting yourself, we can keep the tool on Niewdel infrastructure on a month-to-month basis instead of doing the full handoff. Typical range is **\$300-\$500/month** depending on run volume and how much light tuning you want included. We'll confirm a specific number before Month 6 if you're leaning this way.

What the handoff includes

- Full source code for the dashboard, n8n workflows, and integration logic. Yours to modify.
- Deployment package for Railway. Plug in your account and the tool runs.
- Database export from Supabase with every lead ever pulled.
- The ICP document and filter rules, living in your Apollo and Hunter accounts.
- The Sandler methodology playbook. Written assets your team keeps.
- Documentation plus a working session with your developer or operator.

Next steps

- 1. Review this proposal. Send questions back any time.
- 2. Sign below and pay the build deposit. Deposit depends on configuration: **\$3,750** at signing for base, **\$5,000** with the agent upgrade.
- 3. We schedule a 60-minute kickoff call to start ICP discovery.
- 4. 4 weeks later the tool is live (5 with the agent upgrade). Months 2-6 are support, closing with handoff.

Approval window: Pricing held for 30 days from proposal date. If we kick off by June 12, 2026, the timeline above stands. After that, scheduling depends on capacity.

SELECT YOUR CONFIGURATION

CONFIGURATION	BUILD	6-MONTH TOTAL
☐ Base tool Team runs it on demand. 4-week build.	\$7,500	\$12,750
☐ Base + agent upgrade Scheduled autonomous pulls. 5-week build.	\$10,000	\$15,250

Totals include the build fee, 5 months of support (\$3,750), and the handoff fee (\$1,500).

AUTHORIZED SIGNATURE

DATE

Chris Green
Schneider Tree Care